SCHEDULE COF PAY | TEMS PAGE 1
CALL CRDER : 100 CONTRACT ID : R -24951-B
LETTI NG DATE : 11/19/02 10: 00 AM

| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 | NTERCHANGE MCDI FI CATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07040 FI ELD CFFICE, C 17. 000 M35

3 108-01614 PARTNERI NG OVERHEAD LUWP LUWP

4 110- 01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

5 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

6 202-02240 PAVEMENT, REMOVE 20, 616. 000 n

7 202-02278 CURB, CONCRETE, REMOVE 276. 000 m

8 202-02279 CURB AND QUTTER, REMOVE 657. 000 m

9 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LUWP
10 202-06580 CONTAM NATED SO L, REMOVE 1, 100. 000 n8
11 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
12 202-52710 SI DEWALK, CONCRETE, REMOVE 986. 000 ng
13 202-74045 SI GN AND SUPPORTS, CHANNEL PCSTS, REMOVE 24.000 EACH
14 202- 74050 SI GN, OVERHEAD, REMOVE 5. 000 EACH
15 202-74095 BRI DGE BRACKET ASSEMBLY, REMOVE 2.000 EACH
16 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
17 202-91840 FENCE, CHAIN LI NK, REMOVE 356. 000 m
18 202-93974 OVERHEAD S| GN STRUCTURE, CANTI LEVER DOUBLE ARM REMOVE 2. 000 EACH
19 202-94793 BARRI ER, MEDI AN, CONCRETE, REMOVE 1, 104. 000 m
20 202-94810 CURB TURNQUT, REMOVE 11. 000 EACH
21 202-95027 | MPACT ATTENUATOR, REMOVE 2.000 EACH
22 203-02000 EXCAVATI ON, COVMON 25, 888. 000 ng
23 203-02235 BREAKI NG PAVEMENT 3, 888. 000 ng
24  205- 06937 TEMPCRARY SI LT FENCE 500. 000 m
25 206-51230 EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED 615. 000 n8
26 206- 93520 TEMPORARY SHEET PI LI NG 2,750. 000 ng
27 207-06499 SUBGRADE TREATMENT 29, 783. 000 ng
28 211-02050 B BORROW 7,719.000 ng
29 211-02060 B BORROW FOR STRUCTURE BACKFI LL 14, 614. 000 ng
30 303-52308 COVPACTED AGGREGATE, O, 53 503. 300 My
31 304-04403 SUBBASE FOR CEMENT CONCRETE PAVEMENT 92. 000 ng
32 304-06464 SUBBASE FOR PCCP 9, 159. 000 n8
33 305-92470 PORTLAND CEMENT CONCRETE FOR PAVEMENT PATCHI NG 27.000 n
34 402-05468 HVA BASE 25.0 nm MAI NLI NE 5, 466. 000 My
35 402-05470 HVA BASE C25.0 mm MAI NLI NE 227.000 My
36 402-05474 HVA | NTERVEDI ATE 19.0 nm MAI NLI NE 1, 694. 000 My
37 402-05477 HVA SURFACE 9.5 mm MAI NLI NE 770. 000 My
38 402-05487 HVA | NTERMVEDI ATE 19. 0 nm SHOULDER 823. 000 My
39 402-05490 HVA SURFACE 9.5 nm SHOULDER 374.000 My
40 406-05520 ASPHALT FOR TACK COAT 7.700 My
41 501- 03489 TIE BAR, RETRCFI T 1,277.000 EACH
42 501-05092 CEMENT CONCRETE PAVEMENT, REINFORCED, 300 mm 432. 200 n2
43 501- 05240 CONTRACTI ON JO NT, D1 6, 205. 000 m
44 501- 05310 TERM NAL JO NT 66. 000 m
45 501- 06266 PRCFI LOGRAPH, PCCP LuUwP LUWP
46 501-06321 QU QA PCCP, 250 nmm 31, 009. 000 n2
47 501-06321 QC/ QA PCCP, 250 nm 3, 440. 000 n



SCHEDULE COF PAY | TEMS PAGE 2
CALL CRDER : 100 CONTRACT ID : R -24951-B
LETTI NG DATE : 11/19/02 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO 0001 | NTERCHANGE MCDI FI CATI ON
48 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 1. 000 EACH
49 601-06228 | MPACT ATTENUATOR, CR, W, TL-3 3. 000 EACH
50 602-06032 BARRI ER, MEDI AN, CONCRETE 1, 104. 000 m
51 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 100. 000 m
52 602- 06646 TEMPORARY CONCRETE BARRI ER 2,490. 000 m
53 602-06729 BARRI ER DELI NEATCR 105. 000 EACH
54 602-06977 BARRI ER, CONCRETE, 840 mm MODI FI ED 1, 123. 600 m
55 603-92636 FENCE, CHAIN LINK, 1830 nm 522. 000 m
56 604-06069 CURB RAMP, CONCRETE 122. 000 n2
57 604-06070 SI DEWALK, CONCRETE 580. 000 ng
58 605-06090 CURB, | NTEGRAL, CONCRETE 2,061. 000 m
59 605-06120 CURB, CONCRETE 107. 000 m
60 605-06140 CURB AND GUTTER, CONCRETE 376. 000 m
61 605-06215 CENTER CURB, D, CONCRETE 329. 000 m
62 605-94082 CURB TURNOUT, CONCRETE 3. 000 EACH
63 610-05527 HVA FOR APPRCACHES 79. 900 My
64 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 926. 000 2
65 615-06505 MONUMENT, B 2. 000 EACH
66 615-06515 MONUMENT, D 25. 000 EACH
67 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
68 615-92498 BENCH MARK 1. 000 EACH
69 616-02320 GEOTEXTI LES 198. 000 n
70 616-06451 Rl PRAP, UNI FORM 352. 500 My
71 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
72 621-06545 FERTI LI ZER 00. 500 My
73 621-06548 SEED M XTURE, CV 6. 000 kg
74 621- 06554 SEED M XTURE, U 85. 000 kg
75 621-06565 MULCH NG MVATERI AL 2. 300 My
76 621-06567 WATER 22.900 kL
77 621-06574 SODDI NG 1, 266. 000 n
78 701-51195 PILE, STEEL H HP 310 X 79 2, 652. 000 m
79 701-91792 PILE TIP, STEEL H 100. 000 EACH
80 702-04325 TEMPORARY SHORI NG LUWP LuUwP
81 702-92857 CONCRETE, C, SUBSTRUCTURE 303. 200 n8
82 702-93722 CONCRETE, C 64. 000 n8
83 703-51030 REI NFCRCI NG STEEL 28, 484. 000 kg
84 703-51032 REI NFORCI NG STEEL, EPOXY COATED 213, 993. 000 kg
85 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 296. 000 EACH
86 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODI FI ED 899. 400 n8
87 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODI FI ED 270. 000 n8
88 706-51020 CONCRETE, C, RAILING 102. 000 nB8
89 707-05570 POST- TENSI ONI NG 53, 906. 000 kg
90 707-06404 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 1, 118. 400 m
91 709-51821 SURFACE SEAL LUWP LUWP
92 709-51821 SURFACE SEAL LUWP LUWP
93 711-51070 ANCHCOR PLATE, AP 1 48. 000 EACH

94 715-05048 PIPE, TYPE 4, CRCULAR 150 mm 4, 133. 000 m



SCHEDULE COF PAY | TEMS PAGE 3
CALL CRDER : 100 CONTRACT ID : R -24951-B
LETTI NG DATE : 11/19/02 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO 0001 | NTERCHANGE MCDI FI CATI ON

95 715-05052 PI PE, TYPE 4, C RCULAR, 300 mm 27.500 m

96 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 126. 200 m

97 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 159. 400 m

98 715-05151 PIPE, TYPE 2, C RCULAR 375 mm 324.500 m

99 715-05152 PIPE, TYPE 2, C RCULAR 450 mm 21. 500 m
100 715-05175 PIPE, TYPE 3, CRCULAR, 750 mm 30. 000 m
101 715-05595 PI PE EXTENSI ON, C RCULAR, 375 mm 15. 000 m
102 715-05756 PI PE EXTENSI ON, Cl RCULAR, 300 mm 2.000 m
103 715-05891 Pl PE EXTENSI ON, DEFORMED 5. 500 m
104 715-06471 PIPE END SECTION, MN. AREA .31 n2 1. 000 EACH
105 715-46000 PI PE END SECTION, 300 nm 1. 000 EACH
106 715-46030 PI PE END SECTION, 750 mm 2. 000 EACH
107 715-95092 SLOTTED DRAIN, 300 mm 419. 000 m
108 718-06528 QUTLET PROTECTCR, 1 1. 000 EACH
109 718-06531 QUTLET PROTECTOR, 3 2.000 EACH
110 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
111 718-52610 AGGREGATE FOR UNDERDRAI NS 776.000 nB8
112 718-99153 GEOTEXTI LES FCR UNDERDRAI N 15, 740. 000 ng
113 720- 44000 CASTI NG ADJUST TO GRADE 50. 000 EACH
114 720-44296 CAP | NLET 24. 000 EACH
115 720-45041 I NLET, H5 2.000 EACH
116 720- 45045 I NLET, J10 10. 000 EACH
117 720- 45055 I NLET, MLO 4. 000 EACH
118 720-45080 I NLET, S14 15. 000 EACH
119 720- 45085 INLET, T14 3. 000 EACH
120 720-45141 I NLET, H5, MOD FI ED 4.000 EACH
121 720-45250 CATCH BASI N, K10 1. 000 EACH
122 720-45410 MANHOLE, C4 5. 000 EACH
123 720- 45605 STRUCTURE, MANHOLE, RECONSTRUCT 6. 300 m
124 720-45615 STRUCTURE, | NLET, RECONSTRUCT 6. 500 m
125 720-98174 I NLET, B15 8. 000 EACH
126 720- 98555 I NLET, C15 2.000 EACH
127 726-03769 BEARI NG ASSEMBLY, POT PB2 2.000 EACH
128 726-03770 BEARI NG ASSEMBLY, POT PB4 2. 000 EACH
129 726-03784 BEARI NG ASSEMBLY, POT, PB1 2.000 EACH
130 726-03785 BEARI NG ASSEMBLY, POT, PB3 2.000 EACH
131 728-98377 MASCNRY COATI NG LUWP LuUwP
132 731-93945 FACE PANELS, CONCRETE 1, 447.000 n
133 731-93945 FACE PANELS, CONCRETE 594. 000 n2
134 731-93945 FACE PANELS, CONCRETE 1, 652. 000 n
135 731-93946 WALL ERECTI ON 1, 447.000 n2
136 731-93947 LEVELI NG PAD, CONCRETE 155. 600 m
137 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 4.000 EACH
138 801- 06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 6, 256. 000 m
139 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 21, 581. 000 m
140 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 12. 000 EACH
141 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 nmm 112. 000 m



SCHEDULE COF PAY | TEMS PACGE 4
CALL CRDER : 100 CONTRACT ID : R -24951-B
LETTI NG DATE : 11/19/02 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO 0001 | NTERCHANGE MCDI FI CATI ON

142 801-07118 BARRI CADE, 111-A 90. 000 m
143 801-06640 CONSTRUCTION SIGN, A 26. 000 EACH
144 801- 06645 CONSTRUCTION SIGN, B 16. 000 EACH
145 801-06710 FLASH NG ARROW SI GN 1, 440. 000 DAY
146 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LUWP
147 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 36. 100 m
148 802- 05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 95. 200 m
149 802-07047 TRAFFI C SI GN SUPPORT FOUNDATI ON, | 4.000 EACH
150 802-76015 S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND 18. 180 ng
151 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 4.870 n2
152 802- 76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nmm THI CKNESS 35. 520 n
153 803-76115 SPAN OVERHEAD SI GN STRUCTURE, TRl CHCORD TRUSS, SINGLE END 2.000 EACH
154 803-76160 BRI DGE BRACKET ASSEMBLY 2. 000 EACH
155 805-01816 SI GNAL SUPPORT FOUNDATI ON, 900 nm X 900 mm X 2500 mm 1. 000 EACH
156 805-01842 HANDHOLE, SI GNAL 9. 000 EACH
157 805-02615 SIGNAL POLE, MAST ARM 12.2 m ANCHOR BOLTS 1. 000 EACH
158 805-02645 S| GNAL PEDESTAL FOUNDATI ON, A 2. 000 EACH
159 805-02654 SIGNAL CABLE, NO. 19 AWG COMMUNI CATION, WTH FI GURE 8 SELF 300. 000 m
160 805-04133 S| GNAL PEDESTAL, 3.6 m 2.000 EACH
161 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 1, 828. 000 m
162 805- 06886 VI DEO VEH CLE DETECTOR SYSTEM W TH 4 CAMERAS 1. 000 EACH
163 805-78100 CONTRCOLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
164 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER GREEN 10. 000 EACH
165 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER ARROW GREEN 6. 000 EACH
166 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
167 805-78420 DI SCONNECT HANGER 2.000 EACH
168 805-78445 SI GNAL SERVI CE 1. 000 EACH
169 805-78467 SI GNAL CABLE, 3C 8GA. 100. 000 m
170 805-78485 SI GNAL CABLE, 5C 14GA 208. 000 m
171 805-78490 SI GNAL CABLE, 7C 14GA. 648. 000 m
172 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 764. 000 m
173 805-78520 M SCELLANEQUS EQUI PMENT FOR TRAFFI C SI GNALS LuUWP LUWP
174 805-78746 PREFCRVED LOCP DETECTORS 616. 000 m
175 805-78906 SI GNAL SUPPORT FOUNDATI ON, 915 nm X 915 mm X 3. 7m 4. 000 EACH
176 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
177 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 4. 000 EACH
178 805- 86900 JUNCTI ON BOX 18. 000 EACH
179 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 13. 000 EACH
180 806-53072 TEMPORARY TRAFFI C SI GNAL LUWP LuUwP
181 807-04653 LI GHTI NG FOUNDATI ON 18. 000 EACH
182 807-04781 LUM NAIRE VAST ARM 9.1 m 4.000 EACH
183 808-01045 LI NE, THERMOPLASTI C, DOTTED, YELLOW 100 nm 600 nm LI NE, 56. 000 m
184 808-03002 LI NE, EPOXY, BROKEN, WHI TE, 100 nm 964. 000 m
185 808-03631 LI NE, EPOXY, SCLID, WH TE, 100 mm 3, 261. 000 m
186 808-03632 LI NE, EPOXY, SCOLID, YELLOWN 100 nmm 3,477.000 m
187 808- 05534 LI NE, EPOXY, SCLID, WH TE, 200 mm 1, 312. 000 m
188 808-05535 TRANSVERSE MARKI NGS, EPOXY, SQLID, WH TE, CROSSHATCH LI NE, 181. 000 m



SCHEDULE COF PAY | TEMS PAGE 5
CALL CRDER : 100 CONTRACT ID : R -24951-B
LETTI NG DATE : 11/19/02 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO 0001 | NTERCHANGE MCDI FI CATI ON
189 808-06680 TRANSVERSE MARKI NGS, EPOXY 200. 000 m
190 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 100mm 180. 000 m
191 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 727.000 m
192 808-06848 LI NE, EPOXY, DOTTED, WHITE, 100 nm 600m LI NE, 1200 nmm GAP 43. 000 m
193 808-06849 LI NE, EPOXY, DOTTED, YELLOW 100 mm 600 nm LI NE, 9. 000 m
194 808-74805 TRANSVERSE MARKI NGS, EPOXY, STOP LINE, 600 mm 24. 000 m
195 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARROWS 16. 000 EACH
196 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 7.000 EACH
197 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100mm 578. 000 m
198 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 nmm 28. 000 m
199 808-75320 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 10. 000 EACH
200 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 6. 000 EACH
201 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 150 mm 176. 000 m

202 808-98796 LI NE, THERMOPLASTIC, DOITED, WH TE, 100 mm 600 nm LI NE, 65. 000 m



SCHEDULE COF PAY | TEMS PAGE 6
CALL CRDER : 120 CONTRACT ID : R -25987-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 SI GN MODERNI ZATI ON

1 105- 06845 CONSTRUCTI ON ENG NEER! NG LUMP LUMP
2 105- 06845 CONSTRUCTI ON ENG NEER! NG LUWP LUMP
3 105- 06845 CONSTRUCTI ON ENG NEERI NG LUMP LUMP
4 105- 06845 CONSTRUCTI ON ENG NEER! NG LUWP LUMP
5 105-07040 FIELD OFFICE, C 20. 000 MCS
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUMP
8 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUMP
9 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP

10 201- 52370 CLEAR NG Rl GHT OF WAY LUWP LUMP

11  202- 02240 PAVEMENT, REMOVE 128, 261. 000 ne

12 202-02241 GUARDRAI L, REMDVE 4, 070. 000 m

13 202- 03783 SIGN, PANEL, REMOVE 5. 000 EACH

14 202- 04089 SIGN, SHEET, REMOVE 6. 000 EACH

15 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUMP

16 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUMP

17 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUMP

18 202-51368 SLOPEWALL, REMOVE 543. 550 ne

19 202- 60820 SURFACE M LLING ASPHALT 10, 260. 000 ne

20 202-91385 I NLET, REMOVE 77. 000 EACH

21  202-91840 FENCE, CHAIN LI NK, REMOVE 30. 000 m

22 202-93763 LI GHT STANDARD AND FOUNDATI ON, REMOVE 9. 000 EACH

23 202-93974 OVERHEAD S| GN STRUCTURE, CANTI LEVER DOUBLE ARM REMOVE 1. 000 EACH

24  202- 95579 SERVI CE POl NT, REMOVE 2.000 EACH

25  202- 96479 BOLT, REMOVE 304. 000 EACH

26 203- 02000 EXCAVATI ON, OOMVON 198, 663. 000 n8

27 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, PERI METER PROTECTI ON 300. 000 m

28  205- 06931 TEMPORARY CHECK DAM REVETMENT R PRAP 2, 931. 000 My

29  205- 06932 TEMPORARY CHECK DAM STRAW BALES 708. 000 m

30 205- 06933 TEMPORARY DI TCH | NLET PROTECTI ON 9. 000 EACH

31 205- 06937 TEMPORARY SI LT FENCE 4, 322. 000 m

32 206-51220 EXCAVATI ON, VET 10. 500 n8

33 206-51225 EXCAVATI ON, DRY 459. 020 n8

34  207- 06499 SUBGRADE TREATNMENT 313, 030. 000 e

35 210- 05106 CONCRETE 6. 000 EACH

36 211- 02050 B BORROW 3, 271. 000 n8

37 211- 02060 B BORROW FOR STRUCTURE BACKFI LL 3, 166. 000 n8

38 211- 06467 AGGREGATE FOR END BENT BACKFI LL 146. 710 n8

39 303-52308 COMPACTED AGGREGATE, O, 53 64, 528. 370 My

40 304- 06464 SUBBASE FOR POCP 70, 432. 000 n8

41  402- 05468 HVA BASE 25.0 nm MAl NLI NE 26, 555. 000 My

42 402- 05474 HVA | NTERVEDI ATE 19.0 nm MAI NLI NE 9, 575. 330 My

43 402- 05477 HVA SURFACE 9.5 nm MAI NLI NE 4, 941. 220 My

44 406- 05520 ASPHALT FOR TACK COAT 45. 400 My

45 501- 06266 PROFI LOGRAPH, PCCP LUWP LUVP

46 501- 06322 Q QA PCCP, 275 mm 17, 644. 000 ne

47 501- 06325 QC QA PCCP, 350 mm 243, 402. 000 ne



SCHEDULE COF PAY | TEMS PAGE 7
CALL CRDER : 120 CONTRACT ID : R -25987-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 SI GN MODERNI ZATI ON

48 503- 05240 D-1 CONTRACTION JO NT 90, 957. 000 m

49 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 7.000 EACH
50 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 4. 000 EACH
51 601-05999 CURVED TERM NAL END 9. 000 EACH
52 601-94689 GUARDRAI L END TREATMENT, OS 12. 000 EACH
53 601-97774 GUARDRAI L END TREATMENT, G5, SPARE PARTS PACKAGE 3. 000 EACH
54 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 3, 226. 680 m

55 601-99106 GUARDRAI L, WBEAM 0. 952 m SPACI NG 7.620 m

56 602-04333 CONCRETE BARRI ER, 1170 nm 6, 056. 000 m

57 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 600. 000 m

58 602-06646 TEMPCRARY CONCRETE BARRI ER 17, 568. 000 m

59 602-06729 BARRI ER DELI NEATOR 4, 840. 000 EACH
60 602-06944 BARRI ER, CONCRETE, 840 mm 536. 000 m

61 602-06976 BARRI ER, CONCRETE, 1145 nm MODI FI ED 955. 000 m

62 603-04684 FENCE, CHAIN LINK, 915 mm 4, 000. 000 m

63 603-06040 FENCE, FARM FI ELD, 1190 mm 4, 000. 000 m

64 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 mm 1, 292. 000 ng
65 615-06490 RI GHT OF WAY MARKER 4.000 EACH
66 615-06510 MONUMENT, C 10. 000 EACH
67 615-06515 MONUMENT, D 38. 000 EACH
68 616-02320 GECTEXTI LES 2,658.870 ng
69 616-03472 RI PRAP, REVETMENT 450 mm 1, 285. 200 My
70 616-05688 RI PRAP, CLASS 1 211. 000 My
71 616- 06405 RI PRAP, REVETMENT 379. 200 My
72 616-51367 SLOPEVWALL, CONCRETE, 100 nm 1,789.400 ng
73 619-51859 PAI NT STEEL BRI DGE LUMP LUWP
74 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
75 619-93423 POLLUTI ON CONTRCOL LUWP LUWP
76 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
77 621-02770 ERCSI ON CONTROL  BLANKET 12, 500. 000 n
78 621-06545 FERTI LI ZER 30. 600 My
79 621-06553 SEED M XTURE, R 5, 610. 000 kg
80 621-06557 SEED M XTURE, T 935. 000 kg
81 621-06565 MULCH NG MATERI AL 153. 000 My
82 621-06567 WATER 71.900 kL
83 621-06575 SODDI NG NURSERY 3, 298. 200 ng
84 701-03808 PI LE, CONCRETE, STEEL SHELL ENCASED, 4.67 nm 305 nmm 648. 000 m

85 701-93633 OVERSI ZED PREDRI LLED PI LE HOLES 78. 400 m

86 701-98647 PI LE, CONCRETE, STEEL SHELL ENCASED, 5.16 nm 356 nmm 312. 000 m

87 702-04433 FLOOR DRAIN, PVC, 150 mm 4.000 EACH
88 702-51005 CONCRETE, A, SUBSTRUCTURE 303. 000 n8
89 702-51015 CONCRETE, B, FOOTI NGS 192. 000 n8
90 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 794. 000 EACH
91 702-90915 CONCRETE, A 38. 000 n8
92 703-51030 REI NFCRCI NG STEEL 43, 639. 000 kg
93 703-51032 REI NFORCI NG STEEL, EPOXY COATED 138, 952. 000 kg

94 703-90512 THREADED BAR SPLI CE 43. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 8
CALL CRDER : 120 CONTRACT ID : R -25987-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 SI GN MODERNI ZATI ON

95 703-97703 THREADED BAR SPLI CE, EPOXY COATED 628. 000 EACH
96 703-97936 THREADED TI E BAR ASSEMBLY, EPOXY COATED 524. 000 EACH
97 704-51002 CONCRETE, C, SUPERSTRUCTURE 925. 000 n8
98 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 8. 000 EACH
99 706-51020 CONCRETE, C, RAILING 71. 800 n8
100 707-90219 ELASTOMVERI C BEARI NG 23. 000 EACH
101 709-51821 SURFACE SEAL LUWP LUWP
102 709-51821 SURFACE SEAL LUWP LUWP
103 710-51870 REPQO NTI NG MASONRY | N STRUCTURES 20. 000 ng
104 711-01786 STRUCTURAL STEEL DRILLING 25 mm DA HOLE 56. 000 EACH
105 711-51035 STRUCTURAL STEEL 51, 109. 000 kg
106 711-51867 STRUCTURAL STEEL CUTTI NG 99, 100. 000 me
107 711-51877 JACKI NG AND SUPPCRTI NG BEAMVS LUWP LUWP
108 714-03606 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 3600 mm x 3600 mm 60. 357 m
109 714-44240 CONCRETE, A, STRUCTURES 4.000 n8
110 715-02839 PI PE, POLYETHYLENE LI NER, 600 mm 46. 000 m
111 715-05019 PIPE, TYPE 1, C RCULAR 900 nm 255. 000 m
112 715-05048 PIPE, TYPE 4, C RCULAR 150 nmm 27,624. 800 m
113 715-05053 Pl PE, UNDERDRAI N QUTLET, 150 nm 2,524.000 m
114 715-05115 PIPE, TYPE 1, CRCULAR 150 mm 34. 560 m
115 715-05119 PIPE, TYPE 1, O RCULAR 375 nm 106. 000 m
116 715-05123 PIPE, TYPE 1, G RCULAR 600 nm 110. 000 m
117 715-05125 PIPE, TYPE 1, CIRCULAR 750 mm 41. 000 m
118 715-05127 PIPE, TYPE 1, CRCULAR 1050 mm 55. 000 m
119 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 40. 000 m
120 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 1, 168. 000 m
121 715-05152 PIPE, TYPE 2, CIRCULAR 450 mm 95. 500 m
122 715-05169 PIPE, TYPE 3, CRCULAR, 375 mm 28. 000 m
123 715-05171 PI PE, TYPE 3, CI RCULAR, 450 mm 12. 600 m
124 715-05173 PIPE, TYPE 3, C RCULAR, 600 mm 16. 000 m
125 715-05203 PI PE, TYPE 4, C RCULAR 100 nm 800. 000 m
126 715-05218 PIPE, TYPE 5, CRCULAR, 375 mm 98. 000 m
127 715-05238 PIPE, TYPE 1, DEFORMED, M N. AREA 0.60 n 109. 000 m
128 715-05254 PIPE, TYPE 1, DEFORVED, M N. AREA 2.03 n? 57.500 m
129 715-05343 PI PE, TYPE 2, DEFORVED, M N. AREA 1.08 n? 47.000 m
130 715-05407 PI PE, END BENT DRAIN, 150 mm 200. 000 m
131 715-05423 PI PE, SLOTTED DRAIN, 375 nm 264. 000 m
132 715-05597 PI PE EXTENSI ON, Cl RCULAR, 600 mm 4.000 m
133 715-46005 PI PE END SECTION, 375 mm 57. 000 EACH
134 715-46010 PI PE END SECTI ON, 450 mm 5. 000 EACH
135 715-46020 PI PE END SECTI ON, 600 mm 5. 000 EACH
136 715-46040 PI PE END SECTI ON, 900 nmm 13. 000 EACH
137 715-46095 PI PE END SECTION, M N. AREA .60 n? 4. 000 EACH
138 715-96913 PI PE, POLYETHYLENE LI NER, 900 nm 105. 000 m
139 715-97403 GRATED BOX END SECTIQN, I, 6:1, 375 mm 1. 000 EACH
140 715-97404 GRATED BOX END SECTIQN, I, 3:1, 375 mm 2. 000 EACH

141 715-97691 GRATED BOX END SECTIQN, I, 3:1, 900 nmm 2.000 EACH
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CALL CRDER : 120 CONTRACT ID : R -25987-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 SI GN MODERNI ZATI ON

142 718-06526 HVA FOR UNDERDRAI NS 176. 000 My
143 718-06528 OUTLET PROTECTCR, 1 18. 000 EACH
144 718-06531 QUTLET PROTECTOR, 3 176. 000 EACH
145 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 3, 000. 000 m
146 718-52610 AGGREGATE FOR UNDERDRAI NS 5, 615. 000 n8
147 718-99153 GEOTEXTI LES FCR UNDERDRAI N 67, 015. 000 ng
148 720-06607 SLOTTED DRAIN Pl PE CLEANQUT PORT 6. 000 EACH
149 720-45041 I NLET, H5 3. 000 EACH
150 720-45065 I NLET, N12 4. 000 EACH
151 720-45069 I NLET, P12 5. 000 EACH
152 720-45141 I NLET, H5, MODI FI ED 47.000 EACH
153 801-03290 CONSTRUCTION SIGN, C 4. 000 EACH
154 801- 06203 TEMPCRARY PAVEMENT MARKING 100 mm 42,910. 000 m
155 801-06207 TEMPCORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 81, 200. 000 m
156 801-06218 TEMPCRARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 nm 16. 000 m
157 801-06606 BARRI CADE, 111B 4.000 EACH
158 801-06640 CONSTRUCTION SIGN, A 54. 000 EACH
159 801-06643 TEMPORARY PAVEMENT MARKING |, YELLOW 100 mm 462. 600 m
160 801-06644 TEMPORARY PAVEMENT MARKING |, WHTE, 100 nm 925. 200 m
161 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
162 801-06710 FLASHI NG ARROW SI GN 600. 000 DAY
163 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
164 801-97643 TEMPORARY BUZZ STRI PS 172. 800 m
165 802-02475 SI G\, PANEL, REMOVE AND RELOCATE 14. 000 EACH
166 802- 02489 SI GN POST, SQUARE, REI NFORCED ANCHOR BASE 348. 500 m
167 802-07060 SI G\, SHEET, RELOCATE 47.000 EACH
168 802-07102 SI GN LI GHTI NG SYSTEM TRACK, CANTI LEVER 1. 000 EACH
169 802-07137 W DE FLANGE SI GN PCST SUPPORT FOUNDATI ON, VI I 4. 000 EACH
170 802-07151 W DE FLANGE SI GN POST SUPPORT FOUNDATICON, VI 20. 000 EACH
171 802-07153 W DE FLANGE SI GN PCST SUPPORT FOUNDATI ON, XI 8. 000 EACH
172 802-07154 W DE FLANGE SI GN POST SUPPORT FOUNDATI ON, XI | 8. 000 EACH
173 802-07159 CANTI LEVER TRAFFI C SI GN SUPPCRT FOUNDATI ON, |1 1. 000 EACH
174 802-76015 S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND 88. 490 nP
175 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 28. 800 n
176 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 3. 820 n2
177 802-76065 SIGN PCST, B 7.500 m
178 802-76095 STRUCTURAL STEEL, BREAKAWAY 5, 348. 520 kg
179 802-93388 BARRI ER WALL SI GN BRACKET ASSEMBLY, MEDI AN 21. 000 EACH
180 802-96800 SHEAR STUD CONNECTOR 4, 410. 000 EACH
181 803-76140 OVERHEAD SI GN STRUCTURE, CANTI LEVER DOUBLE ARM 1. 000 EACH
182 804-06725 DELI NEATOR W TH PCST, D1, 75 mm 137. 000 EACH
183 804-06740 DELI NEATOR W TH PCST, D2 106. 000 EACH
184 805- 05905 ATR STATI ON- 4 LANE 1. 000 EACH
185 805- 06592 CONDUI T, STEEL, GALVAN ZED, 50mm 70. 000 m
186 805-07575 I TS LUWP LUWP
187 805-86810 SERVI CE PO NT, 11 2. 000 EACH

188 805-86889 POLE CRCUI T CABLE, 1C NO 10 STRANDED COPPER 230. 000 m
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CALL CRDER : 120 CONTRACT ID : R -25987-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 SI GN MODERNI ZATI ON

189 805-86920 MULTI PLE COMPRESSI ON FI TTI NG NOT WATERPROCFED 25. 000 EACH
190 805-86925 MULTI PLE COWPRESSI ON FI TTI NG WATERPROOFED 12. 000 EACH
191 805-86930 I NSULATI NG LI NK, NOT WATERPROOFED 22.000 EACH
192 805-86935 I NSULATI NG LI NK, WATERPROCFED 16. 000 EACH
193 805- 86955 CABLE DUCT NMARKER 11. 000 EACH
194 805-98335 WRE, NO 4 CCPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 2, 750. 000 m
195 805-98336 WRE, NO 4 CCPPER IN PLASTIC DUCT, INCONDUT, 4 1/C 70. 000 m
196 807-04309 PORTABLE TONER LI GHTI NG DRI VE SYSTEM 1. 000 EACH
197 807-06476 LI GHT POLE, H GH MAST, RELOCATE 2. 000 EACH
198 807-78590 HANDHCLE 4.000 EACH
199 807-82016 SIGN CIRCU T | NSTALLATI ON, CANTI LEVER 2 LUM NAI RES 2. 000 EACH
200 807-82017 SIGN CIRCU T | NSTALLATI QN, CANTILEVER, 3 LUM NAI RES 1. 000 EACH
201 807-84814 LIGHT POLE, 12.8 mE MH., 4.6 m VAST ARM TRANSFORMVER BASE 6. 000 EACH
202 807-86620 LUM NAI RE, ROADWAY, H GH PRESSURE SCDI UM 400 WATT 6. 000 EACH
203 807-86665 LUM NAI RE, HI GH MAST, 1000 WATT, H GH PRESSURE SCDI UM 42.000 EACH
204 807-86790 LUM NAI RE, SI GN, MERCURY VAPOR, W TH GLARE SH ELD, 250 WATT 7.000 EACH
205 807-86830 CONCRETE FOUNDATI ON W TH GROUNDI NG 1220 mm DIA. X 6100 mm 1. 000 EACH
206 807-86832 CONCRETE FOUNDATI ON W TH GROUNDI NG HI GH MAST TOWER 1. 000 EACH
207 807-86910 CONNECTOR KI'T, UNFUSED 9. 000 EACH
208 807-86915 CONNECTCR KI' T, FUSED 12. 000 EACH
209 807-86950 SI GN, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 17. 000 EACH
210 807-97619 H GH MAST TONER, RETRCFI T 7.000 EACH
211 808-06701 LINE, THERMOPLASTIC, BROKEN, WH TE, 100nmm 100. 000 m
212 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 400. 000 m
213 808-06714 LINE, PAINT, SOLID, YELLON 100 mm 310. 000 m
214 808-06716 LI NE, REMOVE 20, 310. 000 m
215 808-75051 LINE, PREFORVED PLASTIC, SQLID, WH TE, 100 nm 18, 515. 000 m
216 808-75053 LI NE, PREFCRVED PLASTIC, SOLID, WHITE, 200 mm 1, 393. 000 m
217 808-75054 LINE, PREFORMED PLASTIC, SCQLID, YELLOWN 100 mm 18, 328. 000 m
218 808-75059 LI NE, PREFCRVED PLASTIC, BROKEN, WH TE, 100 nm 4, 105. 000 m
219 808-75067 TRANSVERSE MARKI NGS, PREFORMED PLASTIC, STCOP LINE, 600 mm 20. 000 m
220 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100mm 400. 000 m
221 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 882. 000 EACH
222 808-99077 LI NE, PREFCRVED PLASTIC, SOLID, WH TE, 600 nm 349. 000 m
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CALL CRDER : 140 CONTRACT ID : R -26125-A
LETTI NG DATE : 11/19/02 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT AND

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 9. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 201-90788 DEBRI' S, REMOVE LUWP LUWP

6 202-02240 PAVEMENT, REMOVE 233. 000 n2

7 202-02241 GUARDRAI L, REMOVE 159. 000 m

8 202-02446 BRI DGE RAI LI NG CONCRETE, REMOVE 63. 000 m

9 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
10 202-60820 SURFACE M LLI NG ASPHALT 2, 586. 000 n
11 202- 74045 SI GN AND SUPPORTS, CHANNEL PCSTS, REMOVE 6. 000 EACH
12 202-96133 PI PE, REMOVE 6. 000 m
13 202-98488 PI PE END SECTI ON, REMOVE 2. 000 EACH
14 203-02000 EXCAVATI ON, COVMON 4,770.000 ng
15 203-02020 EXCAVATI ON, UNCLASSI FI ED 268. 000 n8
16 203-06499 SUBGRADE TREATMENT 5, 600. 000 nP
17 205-06932 TEMPORARY CHECK DAM STRAW BALES 172. 000 m
18 205-06937 TEMPORARY SI LT FENCE 1, 310. 000 m
19 211-07454 STRUCTURE BACKFI LL 65. 000 n8
20 303-01180 COVPACTED AGGREGATE, 53 1, 855. 000 My
21 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
22 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 615. 000 My
23 401-07390 QU QA-HVA, 2, 64, |NTERMEDI ATE, 19.0 mm 641. 000 My
24 401-07407 QU QA-HVA, 2, 64, BASE, 25.0 mm 2, 503. 000 My
25 404-05511 SEAL COAT, 2 1, 851. 000 ng
26 405-05518 ASPHALT FOR PRI ME COAT 1, 365. 000 n
27 406- 05521 ASPHALT FOR TACK COAT 11, 096. 000 ng
28 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
29 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
30 601-06037 GUARDRAI L END TREATMENT, | 3. 000 EACH
31 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 137. 200 m
32 602-06729 BARRI ER DELI NEATOR 8. 000 EACH
33 603-03398 FENCE, RELOCATE 70. 000 m
34 607-06370 PAVED SI DE DI TCH, H 195. 000 m
35 610-07486 HVA FCR APPROACHES, TYPE A 15. 000 My
36 611-06497 MAI LBOX ASSEMBLY, SI NGLE 1. 000 EACH
37 615-06490 RI GHT OF WAY MARKER 28. 000 EACH
38 615-06505 MONUMENT, B 2.000 EACH
39 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
40 616-02320 GEOTEXTI LES 152. 000 n
41 616-05688 RI PRAP, CLASS 1 134. 000 My
42 616- 06405 Rl PRAP, REVETMENT 17. 000 My
43 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
44 621- 06545 FERTI LI ZER 00. 550 My
45 621- 06553 SEED M XTURE, R 115. 000 kg
46 621- 06565 MULCH NG MATERI AL 2.700 My

47 621-06567 WATER 36. 000 kL
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CALL CRDER : 140 CONTRACT ID : R -26125-A
LETTI NG DATE : 11/19/02 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT AND
48 621-06574 SCODDI NG 2, 040. 000 n
49 702-51005 CONCRETE, A, SUBSTRUCTURE 15. 400 n8
50 702-51100 DRAI'N PI PE, CAST I RON, 150 mm 25. 000 kg
51 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 175. 000 kg
52 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 4. 000 EACH
53 703-51030 REI NFORCI NG STEEL 526. 000 kg
54 703-51032 REI NFORCI NG STEEL, EPOXY COATED 10, 830. 000 kg
55 704-51002 CONCRETE, C, SUPERSTRUCTURE 74. 000 n8
56 706-05732 CONCRETE BRI DCE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
57 706-51025 CONCRETE, C, RAILING 44. 000 m
58 709-51821 SURFACE SEAL LUWP LUWP
59 715-05021 PIPE, TYPE 3, C RCULAR 375 nm 9. 000 m
60 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 26. 800 m
61 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 29. 900 m
62 715-46005 PI PE END SECTI ON, 375 mm 4.000 EACH
63 715-46010 PI PE END SECTI ON, 450 mm 2.000 EACH
64 801-04308 ROAD CLOSURE S| GN ASSEMBLY 13. 000 EACH
65 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23. 000 EACH
66 801-06640 CONSTRUCTI ON SIGN, A 45. 000 EACH
67 801-06645 CONSTRUCTION SIGN, B 2. 000 EACH
68 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
69 801-07118 BARRI CADE, I11-A 57. 600 m
70 801-07119 BARRI CADE, I11-B 28. 800 m
71 802-02489 SI GN POST, SQUARE, REI NFORCED ANCHOR BASE 19. 250 m
72 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 1.530 ng
73 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 1.620 n
74 808-06713 LINE, PAINT, SCLID, WH TE, 100 mm 1, 886. 000 m
75 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 518. 000 m
76 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 159. 000 m
77 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 80. 000 m
78 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 15. 000 m
79 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 45. 000 EACH
80 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 45. 000 EACH
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CALL CRDER : 150 CONTRACT ID : R -26128-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO 0001 ERCSI ON AND LANDSLI DE CONTROL

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 10. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LuwP LuwP
5 202-02241 GUARDRAI L, REMOVE 344. 900 m
6 202-60820 SURFACE M LLING ASPHALT 284, 000. 000 ng
7 202-93741 GUARD RAI L END TREATMENT, REMOVE 2.000 EACH
8 203-02000 EXCAVATI ON, COVMON 71, 303. 000 n8
9 203-02010 EXCAVATI ON, ROCK 1, 212. 000 n8
10 203-91878 LI NEAR DI TCH GRADI NG 3, 300. 000 m
11 203-93444 BACKFI LL, ROCK 137, 520. 000 My
12 203-93444 BACKFI LL, ROCK 6, 298. 000 My
13 205-06932 TEMPORARY CHECK DAM STRAW BALES 75. 000 m
14 210-05591 CLAY 2,624.000 n8
15 211-07454 STRUCTURE BACKFI LL 436. 700 n8
16 303-07449 COVPACTED AGGREGATE, NO. 73 2,170. 000 My
17 303-52308 COVPACTED AGGREGATE, O, 53 643. 400 My
18 304-07490 HVA PATCH NG TYPE B 350. 000 My
19 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
20 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 nm 25, 550. 000 My
21 402-05481 HVA BASE 25.0 nm SHOULDER 192. 000 My
22 402-07451 HVA, TYPE B, WEDGE AND LEVEL 750. 000 My
23 404-05511 SEAL COAT, 2 25,704. 000 ng
24 405- 05517 ASPHALT FOR PRI ME COAT 57. 550 My
25 406- 05520 ASPHALT FOR TACK COAT 83. 000 My
26 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
27 601-05071 GUARDRAI L TERM NAL SYSTEM WBEAM CURVED, 7 1. 000 EACH
28 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
29 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 507. 500 m
30 610-07487 HVA FOR APPROACHES, TYPE B 1, 750. 000 My
31 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 8. 000 EACH
32 616-02320 GEOTEXTI LES 15, 926. 000 n
33 616- 06405 Rl PRAP, REVETMENT 1, 885. 000 My
34 616-06451 RI PRAP, UNI FORM 328. 900 My
35 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
36 621-06545 FERTI LI ZER 00. 900 My
37 621-06553 SEED M XTURE, R 190. 000 kg
38 621-06559 MULCHED SEEDI NG R 275. 000 n
39 621-06565 MULCH NG MVATERI AL 4.500 My
40 621-06570 TCOP SO L 1, 168. 000 ng
41 706- 91957 BRI DGE RAI LING THRI E BEAM 19. 500 m
42 715- 04855 PI PE END SECTI QN, 1050 mm 2. 000 EACH
43 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 32. 500 m
44 715-05123 PIPE, TYPE 1, C RCULAR, 600 mm 39. 800 m
45 715-05127 PIPE, TYPE 1, A RCULAR 1050 nm 41. 000 m
46 715-05128 PIPE, TYPE 1, G RCULAR 1200 nm 57. 000 m
47 715-06004 CONCRETE ANCHCOR, 1200 mm 6. 000 EACH
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CALL CRDER : 150 CONTRACT ID : R -26128-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO 0001 ERCSI ON AND LANDSLI DE CONTROL

48 715-06337 PI PE EXTENSI ON, Cl RCULAR, 1200 mm 12. 000 m
49 715-06872 PI PE LI NER, THERMOPLASTIC, 1050 nm 32. 100 m
50 715-46005 PI PE END SECTI ON, 375 mm 2.000 EACH
51 715-46010 PI PE END SECTI ON, 450 mm 9. 000 EACH
52 715-46020 PI PE END SECTI ON, 600 mm 3. 000 EACH
53 720-44000 CASTI NG ADJUST TO GRADE 7.000 EACH
54 801- 04308 ROAD CLOSURE SI GN ASSEMBLY 2. 000 EACH
55 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 4, 000. 000 m
56 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 4, 000. 000 m
57 801-06605 BARRI CADE, I11A 4.000 EACH
58 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
59 801-06640 CONSTRUCTION SIGN, A 80. 000 EACH
60 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
61 804-97955 DELI NEATOR PCST, FLEXI BLE, RESET 12. 000 EACH
62 808-04298 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (R X R) 2.000 EACH
63 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 mm 1, 998. 000 m
64 808-06713 LINE, PAINT, SOLID, WHITE, 100 nm 80, 299. 000 m
65 808-06714 LINE, PAINT, SOLID, YELLOW 100 nm 72,177.000 m
66 808-75215 LINE, THERMOPLASTIC, SCQLID, WH TE, 300 nm 37.100 m
67 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nm 110. 000 m
68 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 13. 000 m
69 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 3, 290. 000 EACH

70 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 3, 290. 000 EACH
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CALL CRDER : 160 CONTRACT ID : R -26432-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 10. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-02241 GUARDRAI L, REMOVE 102. 000 m
6 202-02279 CURB AND QUTTER, REMOVE 163. 000 m
7 202-60820 SURFACE M LLING ASPHALT 1, 169. 000 ng
8 202-74045 SI GN AND SUPPCORTS, CHANNEL PCSTS, REMOVE 9. 000 EACH
9 202-96133 Pl PE, REMOVE 75. 500 m
10 203-02000 EXCAVATI ON, COVMON 2,017.000 ng
11 203-02070 BORROW 1, 322. 000 nB8
12 205-06932 TEMPORARY CHECK DAM STRAW BALES 32. 800 m
13 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 13. 000 EACH
14 205-06937 TEMPORARY SI LT FENCE 680. 000 m
15 207-07498 SUBGRADE TREATMENT, TYPE A 4, 766. 000 ng
16 211-07454 STRUCTURE BACKFI LL 163. 000 n8
17 301-07448 COVPACTED AGCREGATE, NO. 53, BASE 2,114.000 My
18 303-04853 COVPACTED AGGREGATE 265. 000 My
19 401-07333 QU QA-HVA, 2. 76, SURFACE, 9.5 mm 954. 000 My
20 401-07402 QU QA-HVA, 2, 76, | NTERMEDI ATE, 19.0 mm 1, 590. 000 My
21 401-07417 QT QA-HWA, 2, 76, BASE, 25.0 mm 2, 041. 000 My
22 402- 05495 HVA WEDGE AND LEVEL 315. 000 My
23 404-05511 SEAL COAT, 2 1, 464. 000 ng
24 405-05518 ASPHALT FOR PRI ME COAT 1, 464. 000 n
25 406- 05520 ASPHALT FOR TACK COAT 8. 000 My
26 605-06140 CURB AND GUTTER, CONCRETE 760. 000 m
27 605-97937 CURB AND GUTTER, CONCRETE, ROLL 56. 000 m
28 610-07486 HVA FOR APPROACHES, TYPE A 348. 000 My
29 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 1, 288. 000 ng
30 611-95023 VAl LBOX ASSEMBLY, RESET 20. 000 EACH
31 615-06505 MONUMENT, B 6. 000 EACH
32 616-02320 GEOTEXTI LES 468. 000 n
33 616- 06405 RI PRAP, REVETMENT 116. 000 My
34 616-06451 RI PRAP, UNI FORM 122. 000 My
35 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
36 621-06560 MJULCHED SEEDI NG U 1, 445. 000 ng
37 621-06567 WATER 129. 000 kL
38 621-06575 SODDI NG NURSERY 7,163. 000 ng
39 715-03025 SANI TARY MANHOLE 3. 000 EACH
40 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 288. 200 m
41 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 15. 000 m
42 715-05152 PIPE, TYPE 2, C RCULAR 450 mm 15. 000 m
43 715-05177 PIPE, TYPE 3, CRCULAR, 900 mm 23. 500 m
44 715- 05237 PIPE, TYPE 1, DEFORVED, M N. AREA 0.59 n® 48. 000 m
45 715-05408 PI PE, SAN TARY SEWER, 200 mm 372. 000 m
46 715-05891 Pl PE EXTENSI ON, DEFORVED 4.700 m
47 715-06398 CONCRETE ANCHOR, M N. AREA 0.59 n? 4. 000 EACH
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CALL CRDER : 160 CONTRACT ID : R -26432-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REHABI LI TATI ON

48 715-07090 CONCRETE ANCHOR, M N AREA 1.08 n? 1. 000 EACH
49 715-46000 PI PE END SECTI ON, 300 mm 3. 000 EACH
50 715-46040 PI PE END SECTI ON, 900 mm 4.000 EACH
51 720-01894 CASTI NG FURN SH AND ADJUST TO GRADE 2.000 EACH
52 720- 44000 CASTI NG ADJUST TO GRADE 2.000 EACH
53 720-45030 I NLET, E7 3. 000 EACH
54 720- 45035 I NLET, F7 7.000 EACH
55 720-45045 I'NLET, J10 4.000 EACH
56 720-45055 I NLET, MLO 1. 000 EACH
57 720-45410 MANHOLE, ¢4 1. 000 EACH
58 720-91051 I NLET, A 2.000 EACH
59 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
60 801-06606 BARRI CADE, 111B 8. 000 EACH
61 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20. 000 EACH
62 801-06640 CONSTRUCTI ON SI GN, A 11. 000 EACH
63 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
64 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
65 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 19. 000 m

66 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 2.735 ng

67 808-06703 LI NE, THERMOPLASTIC, SCOLID, WH TE, 100nm 1, 239. 000 m

68 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100nm 1, 952. 000 m

69 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 64. 000 m

70 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 3. 000 EACH
71 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 3. 000 EACH
72 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2.000 EACH

73 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 88. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 17
CALL CRDER : 180 CONTRACT ID : R -26543-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLI NG ASPHALT 753. 000 n2
5 202-74045 SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE 16. 000 EACH
6 303-07449 COVPACTED AGGREGATE, NO 73 697. 800 My
7 304-07490 HVA PATCH NG TYPE B 545. 800 My
8 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 3, 825. 200 My
9 401-07356 QT QA-HVA, 2, 64, | NTERMEDI ATE, 9.5 mm 3, 720. 700 My
10 402-07451 HVA, TYPE B, WEDGE AND LEVEL 235. 000 My
11 406- 05520 ASPHALT FOR TACK COAT 23. 200 My
12 610-07487 HVA FOR APPROACHES, TYPE B 90. 500 My
13 615-06520 MONUMENT, RE- ESTABLI SH 5. 000 EACH
14 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
15 621-06560 MJULCHED SEEDI NG U 1, 140. 000 ng
16 621-06570 TCP SAL 86. 000 ng
17 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 590. 000 m
18 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 590. 000 m
19 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
20 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
21 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
22 802-05701 SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR BASE 51. 200 m
23 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 9. 260 ng
24 802-76030 SI G\, SHEET, ENCLCSED LENS W TH LEGEND, 2. 54 mm THI CHNESS 00. 720 ng
25 808-06703 LINE, THERMOPLASTIC, SOLID, WHI TE, 100nmm 12, 746. 000 m
26 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 1, 118. 000 m
27 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100nm 7,892. 000 m



SCHEDULE OF PAY | TEMS PAGE 18
CALL CRDER : 184 CONTRACT ID : R -26654-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 SLI DE CORRECTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-01015 CLEARI NG AND GRUBBI NG LuUWP LuUWP
5 202-01347 UNDERGROUND STORACGE TANK, REMOVE AND DI SPOSE 1. 000 EACH
6 202-02240 PAVEMENT, REMOVE 670. 000 SYS
7 202-02272 PAVED S| DE DI TCH, REMOVE 293. 000 LFT
8 202-60820 SURFACE M LLING ASPHALT 1, 670. 000 SYS
9 203-02000 EXCAVATI ON, COWON 7,522. 000 CYs
10 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 2.100 TON
11 205-06937 TEMPORARY SI LT FENCE 338. 400 LFT
12 206-51817 SHEET PI LING STEEL 2, 565. 000 SFT
13 303-04489 COVPACTED CRUSHED AGGREGATE, 8 58. 500 TON
14 303-52308 COVPACTED AGGREGATE, O 53 317. 000 TON
15 303-60012 AGGREGATE, 2 11. 000 TON
16 305-05204 HVA FOR PATCH NG 32. 000 TON
17 305-05206 W DENI NG W TH HVA 321. 000 TON
18 402-05477 HVA SURFACE 9.5 mm MNAI NLI NE 10. 000 TON
19 405-05517 ASPHALT FOR PRI ME COAT 00. 930 TON
20 406- 05520 ASPHALT FOR TACK COAT 00. 680 TON
21 610-05527 HVA FCR APPRCACHES 103. 500 TON
22 616-02320 GEOTEXTI LES 3, 330. 000 SYS
23 616- 06405 RI PRAP, REVETMENT 8, 150. 000 TON
24 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
25 621-06559 MJULCHED SEEDI NG R 711. 000 SYS
26 621-06570 TOP SAL 208. 000 CYs
27 621-06574 SCDDI NG 253. 000 SYS
28 715-05048 PIPE, TYPE 4, CRCULAR, 6 IN 335. 400 LFT
29 715-92037 PIPE, PVC, 4 IN 119. 000 LFT
30 732-01913 CLEANQUT, PVC, 4 IN 2.000 EACH
31 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 4, 900. 000 LFT
32 801-06640 CONSTRUCTION SIGN, A 6. 000 EACH
33 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
34 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
35 805-96014 SAW CUT, FULL DEPTH 153. 000 LFT
36 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 295. 000 LFT
37 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 2, 450. 000 LFT
38 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 1, 275. 000 LFT
39 808-06716 LI NE, REMOVE 4,032. 000 LFT

40 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 16. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 19
CALL CRDER : 190 CONTRACT ID : R -26655-A

LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001

1 202-01347 UNDERGROUND STORACGE TANK, REMOVE AND DI SPOSE 4. 000 EACH
2 202-01347 UNDERGROUND STORAGE TANK, REMOVE AND DI SPOSE 2.000 EACH
3 202- 03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LuUWP
4 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
5 202- 03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LuUWP
6 621-06559 MIULCHED SEEDI NG R 5, 099. 000 SYS
7 621-06559 MJULCHED SEEDI NG R 1, 678. 000 SYS
8 621-06559 MIULCHED SEEDI NG R 1, 641. 000 SYS



SCHEDULE OF PAY | TEMS PAGE 20
CALL CRDER : 220 CONTRACT ID : RS-25937-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02278 CURB, CONCRETE, REMOVE 1, 900. 000 LFT
5 202-02279 CURB AND QUTTER, REMOVE 7, 000. 000 LFT
6 202-03323 HANDHCLE, SI GNAL, REMOVE AND RESET 2.000 EACH
7 202-52710 S| DEWALK, CONCRETE, REMOVE 200. 000 SYS
8 202-60820 SURFACE M LLING ASPHALT 107, 689. 000 SYS
9 202-91385 I NLET, REMOVE 9. 000 EACH
10 202-96391 MAST ARM REMOVE 2.000 EACH
11 203-02000 EXCAVATI ON, COVMON 230. 000 Cys
12 211-07454 STRUCTURE BACKFI LL 100. 000 CYs
13 304-07490 HVA PATCHI NG TYPE B 525. 000 TON
14 304-07493 HVA WDEN NG TYPE B 125. 000 TON
15 401-07328 QU QA-HWA, 3, 70, SURFACE, 9.5 mm 7,782.000 TON
16 401-07398 QU QA-HVA, 3, 70, I NTERVEDI ATE, 19.0 mMm 7,044. 000 TON
17 406- 05520 ASPHALT FOR TACK CQOAT 14. 000 TON
18 605-06120 CURB, CONCRETE 2, 000. 000 LFT
19 605-06140 CURB AND GUTTER, CONCRETE 8, 000. 000 LFT
20 610-07487 HVA FOR APPROACHES, TYPE B 1, 000. 000 TON
21 615-06527 MONUMENT, SECTI ON CORNER 2.000 EACH
22 715-05118 PIPE, TYPE 1, G RCUAR 12 IN 80. 000 LFT
23 720-44000 CASTING ADJUST TO GRADE 6. 000 EACH
24 720-45045 I'NLET, J10 8. 000 EACH
25 720-45250 CATCH BASI N, K10 1. 000 EACH
26 720-96995 CLEAN | NLET 4.000 EACH
27 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 554. 000 LFT
28 801-06640 CONSTRUCTI ON SIGN, A 60. 000 EACH
29 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
30 804-06771 DELI NEATOR PCST, FLEXI BLE 4. 000 EACH
31 805-01523 MAST ARM | NSTALL 2. 000 EACH
32 805-01836 SI GNAL CABLE DETECTOR, 2C 16GA., SHI ELDED, LEAD IN 800. 000 LFT
33 805-02328 SI GNAL CABLE, 1C 14GA 2, 000. 000 LFT
34 805-02440 SI GNAL CABLE, ROADWAY LOCP, 1C 16GA 4, 400. 000 LFT
35 805-02799 MAST ARM 25 FT. 2. 000 EACH
36 805-06595 CONDUI T, PVC, 2 IN 60. 000 LFT
37 805-78485 SI GNAL CABLE, 5C 14GA 100. 000 LFT
38 805-78490 SI GNAL CABLE, 7C 14GA. 100. 000 LFT
39 805-92951 SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE 6. 000 EACH
40 805-96014 SAW CUT, FULL DEPTH 300. 000 LFT
41 808- 05929 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 8 IN 234. 000 LFT
42 808-06703 LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN 26, 432. 000 LFT
43 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOWN 4 IN. 4, 656. 000 LFT
44 808- 75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 14,873. 000 LFT
45 808-75272 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, WHI TE, CROSSHATCH 350. 000 LFT

46 808- 75297 TRANSVERSE MARKI NCB THERMOPLASTI C, STCP LINE, 24 IN 245. 000 LFT
47 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 1, 140. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 21
CALL CRDER : 220 CONTRACT ID : RS-25937-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 808-75320 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 15. 000 EACH
49 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, WORD (ONLY) 5. 000 EACH
50 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 341. 000 EACH
51 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 341. 000 EACH

52 808-95933 CURB PAI NTING YELLOW 750. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 22
CALL CRDER : 240 CONTRACT ID : RS-25940-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-04655 FI ELD OFFI CE COVMUNI CATI ONS EQUI PMENT 5. 000 MOS
2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
3 105-07039 FIELD OFFICE, B 9. 000 MOS
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
5 201-52370 CLEARI NG RI GHT COF WAY LuUWP LUMP
6 202-02240 PAVEMENT, REMOVE 2, 450. 000 SYS
7 202-02272 PAVED SI DE DI TCH, REMOVE 1, 000. 000 LFT
8 202-02928 CATCH BASI N, REMOVE 6. 000 EACH
9 202-60820 SURFACE M LLI NG ASPHALT 3, 700. 000 SYS
10 202-93741 GUARD RAI L END TREATMENT, REMOVE 4.000 EACH
11 202-96133 Pl PE, REMOVE 50. 000 LFT
12 202-97297 HEADER, REMOVE LUWP LUWP
13 203-02000 EXCAVATI ON, COVMON 720. 000 CYs
14 211-07454 STRUCTURE BACKFI LL 100. 000 CYs
15 301-07448 COVPACTED AGCGREGATE, NO 53, BASE 828. 000 TON
16 303-07449 COVPACTED AGGREGATE, NO 73 6, 861. 000 TON
17 304-07508 W DENI NG WTH QT QA-HVA, 2, 64, BASE, 25 nm 18, 818. 000 TON
18 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
19 401-07321 QT QA-HWA, 2, 64, SURFACE, 9.5 mm 11, 207. 000 TON
20 401-07371 QU QA-HVA, 2, 64, | NTERMEDI ATE, 12.5 mm 35, 000. 000 TON
21 401-07407 QT QA-HWA, 2, 64, BASE, 25.0 mm 1, 426. 000 TON
22 406- 05520 ASPHALT FOR TACK COAT 156. 460 TON
23 506- 06333 PCCP PATCHI NG FULL DEPTH 50. 000 SYS
24 507-07479 HVA PARTI AL DEPTH PATCH 30. 000 TON
25 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 1. 000 EACH
26 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 12. 000 EACH
27 601-91147 GUARD RAIL END TREATMENT, RESET 6. 000 EACH
28 601-92948 GUARDRAI L, ADJUST HEI GHT 800. 000 LFT
29 601-94689 GUARDRAI L END TREATMENT, OS 12. 000 EACH
30 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 1. 000 EACH
31 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 666. 000 LFT
32 604-02007 S| DEWALK, CONCRETE, RECONSTRUCT 900. 000 SYS
33 604-06069 CURB RAMP, CONCRETE 100. 000 SYS
34 605-06144 CURB AND GUTTER, A, CONCRETE 1, 000. 000 LFT
35 605-06145 CURB AND GUTTER, B, CONCRETE 150. 000 LFT
36 610-07487 HVA FOR APPROACHES, TYPE B 3, 192. 000 TON
37 611-95023 MAI LBOX ASSEMBLY, RESET 15. 000 EACH
38 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 88. 300 TON
39 612-60410 DRI LLED HOLE FOR UNDERSEAL 1,476. 000 EACH
40 615-06527 MONUMENT, SECTI ON CORNER 17. 000 EACH
41 619-91919 JA NT AND CRACK CLEANI NG AND SEALI NG 10, 000. 000 LFT
42 621-06574 SCDDI NG 18. 000 SYS
43 715-05149 PIPE, TYPE 2, O RCULAR, 12 IN 50. 000 LFT
44  715- 05363 PIPE, TYPE 3, DEFORMED, 1.8 SQ FT. 60. 000 LFT
45 715-46055 PIPE END SECTION, MN AREA 1.8 SQ FT. 2.000 EACH
46 720- 44000 CASTI NG ADJUST TO GRADE 4. 000 EACH

47 720-45250 CATCH BASIN, K10 6. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 23
CALL CRDER : 240 CONTRACT ID : RS-25940-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 801- 04308 ROAD CLOSURE S| GN ASSEMBLY 20. 000 EACH
49 801- 06203 TEMPORARY PAVEMENT MARKING 4 I N 9, 600. 000 LFT
50 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 4, 800. 000 LFT
51 801-06606 BARRI CADE, II11B 16. 000 EACH
52 801-06625 DETOUR ROUTE MARKER ASSEMBLY 35. 000 EACH
53 801-06640 CONSTRUCTION SIGN, A 50. 000 EACH
54 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
55 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 95, 673. 000 LFT
56 808-75043 LI NE, THERMOPLASTIC, SOLID, WH'TE, 6 IN. 912. 000 LFT
57 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 11, 630. 000 LFT
58 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLON 4 IN 1, 793. 000 LFT
59 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 54. 000 LFT

60 808-75998 SNOWPLOMBLE RAI SEIj PAVEMENT NMARKER 624. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 24
CALL CRDER : 260 CONTRACT ID : RS-26439-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 8. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 202-60820 SURFACE M LLING ASPHALT 173, 103. 000 SYS
4 202-93741 GUARD RAIL END TREATMENT, REMOVE 9. 000 EACH
5 202-98488 Pl PE END SECTI ON, REMOVE 3. 000 EACH
6 203-90014 LI NEAR GRADI NG 7. 800 STA
7 303-04075 COWPACTED AGGREGATE, O 73 682. 000 TON
8 304-07491 HVA PATCH NG TYPE C 220. 000 TON
9 304-07494 HVA WDEN NG TYPE C 701. 000 TON
10 305-98794 COVPACTED AGGREGATE FOR PATCHING 0, 53 73. 000 TON
11 401-05467 M LLED HVA CORRUGATI ONS 110, 500. 000 LFT
12 401-07320 QU QA-HWA, 1, 64, SURFACE, 9.5 mm 6, 772. 000 TON
13 401-07329 QI QA-HVA, 4, 70, SURFACE, 9.5 mm 13, 421. 000 TON
14 406- 05520 ASPHALT FOR TACK COAT 58. 000 TON
15 503-03489 RETROFI TTED TI E BARS 3. 000 EACH
16 503-05240 D-1 CONTRACTI ON JO NT 52. 000 LFT
17 506-06333 PCCP PATCHI NG FULL DEPTH 127. 000 SYS
18 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 1. 000 EACH
19 601-01701 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 2 2.000 EACH
20 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
21 601-94689 GUARDRAI L END TREATMENT, OS 9. 000 EACH
22 601-97774 GUARDRAI L END TREATMENT, OS5, SPARE PARTS PACKAGE 1. 000 EACH
23 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 123. 000 LFT
24 610-07486 HVA FOR APPROACHES, TYPE A 718. 000 TON
25 611-95023 VAl LBOX ASSEMBLY, RESET 1. 000 EACH
26 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 28.700 TON
27 612-60410 DRI LLED HOLE FOR UNDERSEAL 480. 000 EACH
28 616-02320 GEOTEXTI LES 120. 000 SYS
29 616- 06405 RI PRAP, REVETMENT 30. 000 TON
30 621-06567 WATER 3. 000 MG
31 621-06575 SODDI NG NURSERY 200. 000 SYS
32 715-05595 PI PE EXTENSI ON, C RCULAR, 15 I N 56. 000 LFT
33 715-05596 PI PE EXTENSI ON, C RCULAR, 18 IN 56. 000 LFT
34 715-46005 PI PE END SECTION, 15 IN 1. 000 EACH
35 715-46010 PI PE END SECTION, 18 IN 1. 000 EACH
36 720-45235 CATCH BASIN, E7 1. 000 EACH
37 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 5, 900. 000 LFT
38 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 5, 900. 000 LFT
39 801-06640 CONSTRUCTION SIGN, A 32. 000 EACH
40 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
41 802-91122 SI G\, GROUND MOUNTED, RESET 2.000 EACH
42 805- 06974 W M STATI ON, 4 LANE PI EZO LUWMP LUWP
43 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 689. 000 LFT
44  805-78795 SAW CUT FOR ROADVWAY LOCP AND SEALER 216. 000 LFT
45 808-06701 LI NE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 56, 000. 000 LFT
46 808-06703 LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN 60, 000. 000 LFT

47 808-06716 LI NE, REMOVE 100. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 25

CALL CRDER : 260 CONTRACT ID : RS-26439-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 808- 75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 59, 850. 000 LFT
49 808- 75297 TRANSVERSE MARKI NGS, THERMCPLASTI C, STOP LINE, 24 IN 278. 000 LFT
50 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 350. 000 EACH

51 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 350. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 26
CALL CRDER : 280 CONTRACT ID : RS-26440-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02241 GUARDRAI L, REMOVE 12. 500 LFT
5 202-60820 SURFACE M LLING ASPHALT 291, 964. 720 SYS
6 202-60822 SURFACE M LLING PORTLAND CEMENT CONCRETE 300. 000 SYS
7 202-74035 SI GN, REMOVE 2. 000 EACH
8 202-93135 RAI LROAD CROSSI NG REMOVE LUWP LuwP
9 202-93741 GUARD RAI L END TREATMENT, REMOVE 4.000 EACH
10 303-01180 COVPACTED AGGREGATE, 53 88. 890 TON
11 304-07490 HVA PATCHI NG TYPE B 200. 000 TON
12 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
13 401-07334 QI QA-HVA, 3, 76, SURFACE, 9.5 mm 22,382. 150 TON
14 402-07433 HVA TYPE B, SURFACE 1,714.100 TON
15 402-07451 HVA, TYPE B, WEDGE AND LEVEL 200. 000 TON
16 406- 05520 ASPHALT FOR TACK COAT 70. 230 TON
17 506-06333 PCCP PATCHI NG FULL DEPTH 32. 000 SYS
18 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
19 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 2.000 EACH
20 720-01894 CASTI NG FURN SH AND ADJUST TO GRADE 49. 000 EACH
21 720-44000 CASTING ADJUST TO GRADE 110. 000 EACH
22 720-45610 STRUCTURE, CATCH BASI N, RECONSTRUCT 124. 000 LFT
23 720-99315 CLEAN EXI STI NG CATCH BASI NS 2.000 EACH
24 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 30, 882. 000 LFT
25 801-06207 TEMPORARY PAVEMENT MARKING REMOVABLE, 4 IN 30, 882. 000 LFT
26 801-06640 CONSTRUCTION SIGN, A 102. 000 EACH
27 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
28 802-91122 SI GN, GROUND MOUNTED, RESET 1. 000 EACH
29 805-78470 SI GNAL CABLE, ROADWAY LOOP, 1C 14CGA 26, 294. 000 LFT
30 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 7,962. 000 LFT
31 808-03002 LI NE, EPOXY, BROKEN, WH TE, 4 IN. 22,500. 000 LFT
32 808-03631 LI NE, EPOXY, SOLID, WHITE, 4 IN 32, 288. 000 LFT
33 808-03632 LI NE, EPOXY, SQLID, YELLOW 4 IN. 81, 500. 000 LFT
34 808-04767 LI NE 150. 000 LFT
35 808-04767 LI NE 290. 000 LFT
36 808-04767 LI NE 210. 000 LFT
37 808-04896 LI NE, EPOXY, BROKEN, YELLOW 4 IN 10, 750. 000 LFT
38 808-05534 LI NE, EPOXY, SOLID, WHITE, 8 IN 285. 000 LFT
39 808-07310 TRANSVERSE MARKI NGS, EPOXY, SOLID, YELLOW 531. 000 LFT
40 808-74805 TRANSVERSE NMARKI NGS, EPOXY, STOP LINE, 24 IN 1, 757. 000 LFT
41 808- 74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARROWNS 92. 000 EACH
42 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 83. 000 EACH
43 808-74809 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (R X R) 3. 000 EACH
44 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 2,502. 000 EACH
45 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 2,995. 000 EACH

46 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 6 IN 1, 033. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 27
CALL CRDER : 300 CONTRACT ID : RS-26442-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02279 CURB AND GQUTTER, REMOVE 1, 358. 000 m
5 202-60820 SURFACE M LLI NG ASPHALT 85, 529. 000 n
6 202-98488 PI PE END SECTI ON, REMOVE 2.000 EACH
7 203-02070 BORROW 120. 000 n8
8 203-02080 LI NEAR GRADI NG 23. 400 km
9 304-07490 HVA PATCH NG TYPE B 400. 000 My
10 304-07508 W DEN NG WTH QC/ QA- HVA, 2, 64, BASE, 25 mm 8, 000. 000 My
11 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
12 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 7,575. 000 My
13 401-07371 QU QA-HVA, 2. 64, | NTERMEDI ATE, 12.5 mm 11, 600. 000 My
14 402-07451 HVA, TYPE B, WEDGE AND LEVEL 600. 000 My
15 604-06069 CURB RAMP, CONCRETE 24. 200 n
16 605-06140 CURB AND GQUTTER, CONCRETE 1, 358. 000 m
17 605-94811 CURB TURNQUT 3. 000 EACH
18 610-07487 HVA FOR APPROACHES, TYPE B 667. 000 My
19 611-95023 MAI LBOX ASSEMBLY, RESET 4. 000 EACH
20 615-06520 MONUMENT, RE- ESTABLI SH 8. 000 EACH
21 616-06405 RI PRAP, REVETMENT 50. 000 My
22 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
23 621-02770 ERCSI ON CONTRCOL BLANKET 400. 000 ng
24 621-06545 FERTI LI ZER 00. 630 My
25 621-06553 SEED M XTURE, R 133. 000 kg
26 621-06565 MULCH NG MATERI AL 3. 150 My
27 715-05595 Pl PE EXTENSI ON, C RCULAR, 375 mm 1. 900 m
28 715-05596 PI PE EXTENSI ON, Cl RCULAR, 450 mm 1. 000 m
29 715-99013 PI PE, RELCCATE 12. 000 m
30 720-44000 CASTI NG ADJUST TO GRADE 6. 000 EACH
31 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 37, 500. 000 m
32 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1, 350. 000 m
33 801-06640 CONSTRUCTION SIGN, A 40. 000 EACH
34 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
35 802-91122 SI GN, GROUND MOUNTED, RESET 32. 000 EACH
36 804-06771 DELI NEATOR POST, FLEXI BLE 10. 000 EACH
37 808-04298 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (R X R) 2.000 EACH
38 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 mm 1, 850. 000 m
39 808-06713 LINE, PAINT, SOLID, WHITE, 100 nm 25, 000. 000 m
40 808-06714 LINE, PAINT, SOLID, YELLOW 100 nm 18, 000. 000 m
41 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 21. 000 m
42 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 950. 000 EACH

43 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 1, 000. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 28
CALL CRDER : 320 CONTRACT ID : RS-26548-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 7.000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02241 GUARDRAI L, REMOVE 100. 000 LFT
5 202-02271 HEADWALL, REMOVE 6. 000 EACH
6 202-60820 SURFACE M LLING ASPHALT 72, 000. 000 SYS
7 202-93741 GUARD RAI L END TREATMENT, REMOVE 8. 000 EACH
8 303-01180 COVPACTED AGGREGATE, 53 4, 889. 000 TON
9 304-07490 HVA PATCH NG TYPE B 250. 000 TON
10 304-07508 W DEN NG WTH QU QA-HVA, 2, 64, BASE, 25 mm 2,445. 000 TON
11 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
12 401-07321 QU QA-HWA, 2, 64, SURFACE, 9.5 mm 7, 965. 000 TON
13 401-07371 QU QA-HWVA, 2, 64, | NTERVEDI ATE, 12.5 mm 8, 965. 000 TON
14 405- 05517 ASPHALT FOR PRI ME COAT 21. 000 TON
15 406- 05520 ASPHALT FOR TACK CQOAT 45. 000 TON
16 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
17 601-94689 GUARDRAI L END TREATMENT, OS 12. 000 EACH
18 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 235. 000 LFT
19 608-04395 AGGREGATE FOR SHOULDER DRAI'NS 10. 000 TON
20 610-07487 HVA FOR APPROACHES, TYPE B 1, 000. 000 TON
21 615-06505 MONUMENT, B 10. 000 EACH
22 616-02320 GEOTEXTI LES 100. 000 SYS
23 616- 06405 RI PRAP, REVETMENT 40. 000 TON
24 621-06570 TOP SAL 50. 000 CYs
25 621-06574 SCDDI NG 40. 000 SYS
26 715-05123 PIPE, TYPE 1, A RCULAR 24 IN 10. 000 LFT
27 715-05168 PIPE, TYPE 3, CIRCULAR 12 IN 30. 000 LFT
28 715-46000 PI PE END SECTION, 12 IN 6. 000 EACH
29 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 5, 020. 000 LFT
30 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 2, 510. 000 LFT
31 801-06640 CONSTRUCTION SIGN, A 19. 000 EACH
32 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
33 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 4, 600. 000 LFT
34 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 49, 284. 000 LFT
35 808-06714 LINE, PAINT, SOQLID, YELLOW 4 IN. 18, 900. 000 LFT

36 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 400. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 29
CALL CRDER : 340 CONTRACT ID : RS-26572-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 3. 000 MOS
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
5 202-60820 SURFACE M LLING ASPHALT 93, 855. 000 SYS
6 303-07449 COVPACTED AGGREGATE, NO 73 2, 395. 000 TON
7 304-07490 HVA PATCH NG TYPE B 634. 000 TON
8 305-98794 COVPACTED AGGREGATE FOR PATCHI NG 0, 53 50. 000 TON
9 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
10 401-07321 QU QA-HWA, 2, 64, SURFACE, 9.5 mm 7, 690. 000 TON
11 401-07371 QU QA-HWVA, 2, 64, | NTERVEDI ATE, 12.5 mm 8, 790. 000 TON
12 406- 05520 ASPHALT FOR TACK COAT 41. 000 TON
13 608-04396 SHOULDER DRAI N 3. 000 EACH
14 610-07487 HVA FOR APPROACHES, TYPE B 351. 000 TON
15 615-06505 MONUMENT, B 1. 000 EACH
16 615-06520 MONUMENT, RE- ESTABLI SH 2.000 EACH
17 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 6, 570. 000 LFT
18 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 285. 000 LFT
19 801-06640 CONSTRUCTI ON SIGN, A 36. 000 EACH
20 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
21 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 7, 354. 000 LFT
22 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 63, 839. 000 LFT
23 808-06714 LINE, PAINT, SOLID, YELLON 4 IN. 3,674.000 LFT
24 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 48. 000 LFT

25 808- 75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 465. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 30
CALL CRDER : 360 CONTRACT ID : RS-26578-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 4. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLING ASPHALT 90, 083. 000 SYS
5 401-07329 QU QA-HWA, 4, 70, SURFACE, 9.5 nm 7, 558. 000 TON
6 402-07452 HVA, TYPE C, WEDGE AND LEVEL 87. 000 TON
7 406- 05520 ASPHALT FOR TACK COAT 23. 300 TON
8 720-44000 CASTI NG ADJUST TO GRADE 3. 000 EACH
9 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 43, 052. 000 LFT
10 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 43, 052. 000 LFT
11 801-06640 CONSTRUCTI ON SI GN, A 36. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
13 805-78470 S| GNAL CABLE, ROADVWAY LOCP, 1C 14CGA. 2,749.000 LFT
14 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 899. 000 LFT
15 808-06695 LINE, PAINT, SOLID, WHITE, 5 IN. 40. 000 LFT
16 808-06701 LI NE, THERMOPLASTIC, BROKEN, VHITE, 4 IN. 10, 777. 000 LFT
17 808-06703 LI NE, THERMOPLASTIC, SCLID, WHITE, 4 IN. 5, 855. 000 LFT
18 808-74815 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 12 IN 253. 000 LFT
19 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 IN 15, 490. 000 LFT
20 808-75245 LI NE, THERMOPLASTIC, SQOLID, YELLOW 4 IN 41, 208. 000 LFT
21 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 700. 000 LFT
22 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 45. 000 EACH
23 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 45. 000 EACH
24 808-75340 PAVEMENT MESSAGE NMARKI NGS, THERMOPLASTIC, WCRD, RXR 2. 000 EACH
25 808- 75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 600. 000 EACH
26 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOWN 8 IN 3, 270. 000 LFT

27 808-96016 LINE, THERMOPLASTIC, SCLID, YELLOW 12 IN 14, 703. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 31
CALL CRDER : 380 CONTRACT ID : RS-26579-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 9. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 202-60820 SURFACE M LLING ASPHALT 167, 700. 000 SYS
4 202-93741 GUARD RAIL END TREATMENT, REMOVE 3. 000 EACH
5 301-07448 COVPACTED AGGREGATE, NO 53, BASE 12, 300. 000 TON
6 303-07449 COVPACTED AGGREGATE, NO 73 13, 000. 000 TON
7 304-07508 W DENI NG WTH QT QA-HVA, 2, 64, BASE, 25 mm 8, 900. 000 TON
8 401-07321 QU QA-HWA, 2, 64, SURFACE, 9.5 mm 15, 800. 000 TON
9 402-07433 HVA TYPE B, SURFACE 600. 000 TON
10 406-05520 ASPHALT FOR TACK COAT 50. 000 TON
11 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
12 610-07486 HVA FOR APPROACHES, TYPE A 1, 525. 000 TON
13 615-06520 MONUMENT, RE- ESTABLI SH 1. 000 EACH
14 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 5, 069. 000 LFT
15 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 5, 069. 000 LFT
16 801-06640 CONSTRUCTION SIGN, A 50. 000 EACH
17 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
18 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 99, 366. 000 LFT
19 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOWN 4 IN 7, 882. 000 LFT
20 808-75245 LI NE, THERMOPLASTIC, SQOLID, YELLOW 4 IN 52, 166. 000 LFT
21 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 36. 000 LFT

22 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 200. 000 LFT






